

TO (SUBCONTRACTOR)	PROJECT	OWNER / PRIME CONTRACT
Summit Mechanical Contractors 4120 Industrial Way, Suite 200, Denver, CO 80216 Attn: Dana Whitfield, Project Manager	Harbor Point Medical Office — Building B PRJ-2026-0412 2200 Harbor Point Blvd, Denver, CO 80216	Harbor Point Development LLC · prime contract dated May 4, 2026

This letter confirms our intent to award you the subcontract described below, subject to the execution of a formal subcontract agreement and the conditions listed. It is issued so that you can hold your price and begin the early work authorized in paragraph 2.

1 · AWARDscope, price and basis

SCOPE OF WORK — bid date, drawings and specs, key inclusions and exclusions

Complete mechanical and plumbing systems per your bid dated April 24, 2026 and drawings M-001 to M-602 and P-001 to P-401 (Rev. 1): underground sanitary and storm, domestic water, waste and vent, RTU-1 to RTU-4, ductwork, hydronic and refrigerant piping, controls and BMS integration, insulation, fixtures, testing, balancing and commissioning. Excludes electrical power wiring and roof curbs (by others).

SUBCONTRACT PRICE	PRICE BASIS
\$486,200.00	☒ Lump sum ☐ Unit prices ☐ Guaranteed maximum ☐ Time and materials

2 · EARLY-WORK AUTHORIZATIONoptional — leave blank if no work is released

NOT-TO-EXCEED AMOUNT	WORK RELEASED BEFORE THE SUBCONTRACT IS SIGNED
\$38,000.00	Submittals and shop drawings for all equipment; release of RTU-1 to RTU-4 purchase order (deposit and shop drawings only); field verification of the Building B slab penetrations. No site work.

SCHEDULE AND CONDITIONS

ANTICIPATED START	SUBSTANTIAL COMPLETION	FORMAL SUBCONTRACT BY	ACCEPT THIS LETTER BY
June 1, 2026	November 18, 2026	May 18, 2026	May 15, 2026

Required before work under the subcontract begins:	
☒ Formal subcontract signed by both parties	☒ Schedule of values approved
☒ Certificates of insurance and endorsements	☒ Baseline schedule and manpower plan
☐ Payment and performance bonds	☒ Contractor license and registrations verified

TERMS

- 1 **Intent only.** Except for paragraphs 2 through 4, this letter is a statement of intent, not a subcontract, and does not bind either party to enter into one. Either party may decline to sign the formal subcontract without liability, other than as stated in paragraph 2.
- 2 **Early-work authorization.** You are authorized to perform only the early work described above, and only up to the not-to-exceed amount. We will pay your documented cost of that work plus the markup in your bid, up to that amount, whether or not the formal subcontract is signed; you will deliver the work product and materials paid for. Work beyond the not-to-exceed amount requires our written increase.
- 3 **Formal subcontract governs.** When signed, the formal subcontract supersedes this letter. Early work becomes part of the subcontract work, and amounts paid under paragraph 2 are credited against the subcontract price.
- 4 **Expiration.** This letter lapses if you have not accepted it by the date stated above, or if the formal subcontract is not signed by the date stated, unless both parties extend it in writing.

Issued and accepted

Signed by authorized representatives. The subcontractor's signature accepts the early-work authorization and confirms the price and scope above.

Contractor · Brightline Builders, Inc.	Subcontractor · Summit Mechanical Contractors
SIGNATURE Marcus Reed, Project Manager 05/11/2026 PRINTED NAME AND TITLEDATE	SIGNATURE Dana Whitfield, Project Manager 05/12/2026 PRINTED NAME AND TITLEDATE

General-purpose form, not legal advice. Whether a letter of intent is binding depends on its wording and on how the parties act on it, and the law differs by state. Keep early-work authorizations narrow and capped, and have a construction attorney review the letter before you sign or issue it.